INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	IN-KA01067921601081Q
Certificate Issued Date	:	22-Feb-2018 09:53 AM
Account Reference	:	NONACC (FI)/ kacrsfl08/ MATHIKERE/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL0851399193697519Q
Purchased by	:	KRIDL
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER R R NAGAR DIVISION
Second Party	:	KRIDL
Stamp Duty Paid By	:	KRIDL
Stamp Duty Amount(Rs.)	:	700 (Seven Hundred only)

Authorised Signatory
THE MATHIKERE CO-OP. SOCIETY LTD.

162/17-18

Please write or type below this line

BRUHATH BANGALORE MAHANAGARA PALIKE

1. This is agreement entered on this day 9th Feb 2018 between **Executive Engineer, Rajarajeshwari Nagara Division, BBMP,** (herein after called first party) and **Executive Engineer-3, Karnataka Rural Infrastructure Development Limited (KRIDL)** (herein after called second party) which terms shall mean and include his heirs, successors and legal representative as the case may be.

2. BBMP Desires to entrust work of **PROVIDING DRINKING WATER FACILITIES IN SHARADHAMBANAGARA AND SURROUNDING AREAS IN WARD NO 16 JALAHALLI** to KRIDL vide Technical Sanction No **CE/RRND/TS/491/2017-18 Dt 20.02.2018** amounting to **Rs. 70.00 Lakhs**.

Executive Engineer-3
KRIDL, BBMP Bangalore

ರಾಜರಾಜೇಶ್ವರಿ ನಗರ ವಿಭಾಗ
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ
ಬೆಂಗಳೂರು-560 072

Note: Verify this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned by CamScanner

3. The Chief Engineer, BBMP has accorded Technical ... vide CE/RRND/TS/491/2017-18 Dt 20.02.2018

4. The Job code for the work is **016-17-000035** under Budget head **P-1771** POW ...

5. The government of Karnataka in the notification DE 169 ಪೆಬ್ಬ-12/11 ದಿನಾಂಕ: 10.03.2011 ಮತ್ತು ಸರ್ಕಾರದ ಅಧೀನ ಕಾರ್ಯದರ್ಶಿ, ನಗರಾಭಿವೃದ್ಧಿ ಇಲಾಖೆ ಸಂಖ್ಯೆ: ಆಪ್ರಾಸ ಎಂಎನ್‌ಪೈ/2011 ದಿನಾಂಕ: 11.03.2011 has exempted Karnataka transparency public procurement Act for execution of works to KRIDL under Section 4(g).

THIS DEED WITNESS AS FOLLOWS

6. a. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.
b. Estimate amounting Rs. **70.00 Lakhs** (only Schedule items) is prepared by BBMP Engineers based on the current 2016-17 PWD schedule of rates and approved data rates and entrusted to including **KRIDL with 11%** GST **charges.**

7. The work will be completed within 90 days from the date of handing over of clear sites, release of funds with advance as per progress clearness of estimate, work order/ agreement whichever is later.

8. Defect liability period shall be 12 months from the date of completion of work Except Natural Calamities.

9. a. If the rates of certain items of works not found in this PWD schedule of rates then the same shall be obtained from SR of Minor Irrigation/ National Highway/ PRED/ KUWS&DB.
b. For items not found in any of the SR data rate shall be prepared and got approved from the competent authority.

10. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of the work.

11. BBMP shall prepare bill, which will be certified by the Executive Engineers, once in a month and shall be sent to account section for payment.

12. Final bill shall be prepared by BBMP and be certified by Executive Engineer. The BBMP shall clear the bill within 30 days from the date of submission of bill.

13. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution, satisfactory completion of work the payments between BBMP and KRIDL shall be referred to The Commissioner, BBMP, whose decision is final and binding.

Second Party
Executive Engineer-3
KRIDL, BBMP, Bangalore

First Party

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರ
ರಾಜರಾಜೇಶ್ವರಿ ನಗರ ವಿಭಾಗ
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ
ಬೆಂಗಳೂರು-560 072

Witness :

Asst. Executive Engineer
KRIDL, BBMP, RR Nagara
Bangalore

Asst. Engineer
KRIDL, BBMP, RR Nagara

Scanned by CamScanner